

Summit Clinical Data Operations SOW 100002 V2.1 - DBT Dataset Program

Statement of Work

Document Type: Scope of Work (SOW)

SOW Number: SOW-100002

Version: 2.1

Project Name: DBT Dataset Program - Beta

Effective Date: 2026-02-13

Prepared For

- **Client Name:** Blue Cedar Diagnostics Corp.
- **Client Address:** 55 River Park Dr, Cambridge, MA 02141, USA
- **Client Contact:** Elena Park / elena.park@bluecedar-example.com

Prepared By

- **Vendor Name:** Summit Clinical Data Operations, Inc.
- **Vendor Address:** 4100 Westlake Ave N, Seattle, WA 98109, USA
- **Vendor Contact:** Chris Hall / chris.hall@summitcdo-example.com

Table of Contents

1. Introduction
2. Anonymization
3. Image Dataset Requirements
4. Reference Spreadsheet
5. Format and Structure
6. Timeline

7. Change Management
8. Project Sign-off
9. Signature

1. Introduction

Summit Clinical Data Operations, Inc. will identify, extract, anonymize, validate, and deliver a dataset of medical imaging studies according to the requirements in this SOW.

Deliverables include:

- An anonymized imaging dataset
- A reference spreadsheet containing clinical and metadata fields
- Validation evidence confirming completion criteria

2. Anonymization

All protected health information (PHI) must be removed from:

- DICOM headers
- Pixel data (including burned-in text, if any)

Images with visible PHI in pixel data must be masked in a non-reversible way.

De-identification must comply with applicable law and internal privacy standards. Typical identifiers to remove include:

- Names
- Sub-state geographic details
- Full dates directly related to individuals (except allowed year-level representation)
- Telephone/fax/email/URLs/IP addresses
- Medical record and account identifiers
- Biometric identifiers
- Vehicle, device, certificate, and license identifiers
- Any unique identifying code not permitted by policy

3. Image Dataset Requirements

3.1 Group Definitions (Example)

- **Group A (Biopsy-Proven Cancer):** 9,000 studies
- **Group B (Biopsy-Proven Benign):** 4,500 studies
- **Group C (Normal):** 4,500 studies
- **Group D (Follow-up-Proven Benign):** 4,500 studies

3.2 Prior Studies

- Up to 1 prior exam(s) per patient
- Prior window: 1-2 YEARS BEFORE INDEX

3.3 Cohort Size

- Index Studies: 22,500
- Prior Studies: Up to 18,000

3.4 Geographic Requirements

- At least 40% of studies from United States
- Each participating institution contributes to each required group (ratios may vary)

3.5 Manufacturer/Model Requirements

- At least 45% of index studies from specified manufacturers
- Minimum 4 manufacturers represented

3.6 Cancer Detection Type

For applicable cohorts, classify as:

- Screen-detected
- Interval-detected
- Other detection

Classification logic and definitions must be documented and approved.

3.7 Inclusion Criteria (Example)

- DBT images from female patients
- Bilateral DBT studies
- Screening and diagnostic DBT studies
- Required core views present (e.g., RCC/LCC/RMLO/LMLO)

3.8 Exclusion Criteria (Example)

- Male patients
- History of relevant prior cancer (if excluded by protocol)
- Any studies already committed to previous projects
- Unsupported source formats

4. Reference Spreadsheet

Vendor will provide a reference spreadsheet (`.xlsx`) containing agreed fields for index and prior studies.

Column definitions are provided in:

- `mock_reference_spreadsheet_index_headers.csv`
- `mock_reference_spreadsheet_prior_headers.csv`

5. Format and Structure

5.1 Format

- Imaging data delivered in DICOM format
- Headers/pixel data anonymized per agreed policy
- Dataset quality checks completed before release

5.2 Output Folder Structure

Example:

```
/secure_transfer/beta_release/
  index/
    INDEX-100001/
      *.dcm
  prior/
```

```
P-100001/  
  PRIOR-100001/  
    *.dcm  
metadata/  
  reference_spreadsheet.xlsx
```

6. Timeline

- Data delivery may occur in multiple phases.
- Target completion date: 2027-01-30
- Status updates cadence: BIWEEKLY
- If completion extends beyond 2027-03-01 without approved extension, either party may invoke termination terms.

Upon termination:

- Vendor delivers work-in-progress artifacts in possession/control within 10 days.
- Fees owed for completed work and approved non-cancellable expenses become due within 15 days.
- Any applicable prepaid balance adjustment/refund is processed per contract terms.

7. Change Management

Any change to scope, technical requirements, deliverables, timeline, or assumptions requires a signed change request.

Change request must include:

- Summary of requested change
- Project impact (cost/schedule/quality/risk)
- Ownership and implementation tasks
- Approvals/signatures from both parties

8. Project Sign-off

Project completion is based on acceptance of the following:

- Dataset delivered per this SOW
- Reference spreadsheet delivered per this SOW

If client does not sign-off within 20 days after confirmed delivery, completion may be deemed accepted per master agreement terms.

9. Signature

Summit Clinical Data Operations, Inc.

Signature: _____

Print Name: _____

Title: _____

Date: _____

Blue Cedar Diagnostics Corp.

Signature: _____

Print Name: _____

Title: _____

Date: _____